
Item Quantity Unit Cost per Unit est. Estimated Cost

SITE DEVELOPMENT 717,500 720,000
Clearing & Grubb Allowance 15,000
Earthwork and Site Improvements Allowance 210,000
Concrete Drives and Walks 22,000 sf 7.0 154,000
Asphalt Paving 31,000 sf 3.5 108,500
Site Utilities Allowance 150,000
Landscaping Allowance 80,000

BUILDING ENVELOP and SUPER STRUCTURE 1,826,600 1,830,000
Concrete Foundations 380 yd 300.0 114,000
Concrete Flatwork 19,800 sf 6.0 118,800
Hollow core Concrete Precast 2,600 sf 13.0 33,800
Masonry Face brick and CMU with Stone Accents 13,700 ff 50.0 685,000
Structural Steel & Misc Iron 19,800 sf 10.0 198,000
Roofing & Sheet Metal (single membrane / shingle) 21000 sf 14.0 294,000
Light Gauge Metal Framing - Trusses / Perimeter 19800 sf 10.0 198,000
Waterproofing Allowance 10,000
Overhead Doors and Exterior Doors 10.00 ea 17500.0 175,000

INTERIOR BUILDOUT - FIT & FINISHES 1,100,000 1,100,000
Metal Studs & Wallboard 10,000 sf 25.0 250,000
Carpentry 10,000 sf 10.0 100,000
Doors / Frames & Hardware 38 ea 1000.0 38,000
Cabinetry and Millwork Allowance 75000.0 75,000
Aluminum Framing & Glazing Allowance 150000.0 150,000
Flooring / Carpet / / Resilient / Tile / Fin Concrete 10,000 sf 15.0 150,000
Acoustic Ceilings 10,000 sf 3.5 35,000
Painting Allowance 50000.0 50,000
Sealants Allowance 15000.0 15,000
Toilet Partitions & Accessories Allowance 10000.0 10,000
Lockers and Turnout Gear Lockers 84.00 ea 500.0 42,000
Domestics Appliances & Equipment Allowance 10000.0 10,000
Firefighter Appliances (Extractor / Dryer) Allowance 25000.0 25,000
Decontamination & Medical Supply Equipment and Furnishings Allowance 25000.0 25,000
Furnishings Allowance 100000.0 100,000
Audio Visual / Training Equipment Allowance 15000.0 15,000
Window Treatments and Misc Allowance 10000.0 10,000

BUILDING INFRASTRUCTURE 1,425,000 1,430,000
Fire Protection Allowance 80000.0 80,000
Plumbing Allowance 320000.0 320,000
HVAC (simple controls - mini building management system) Allowance 350000.0 350,000
Vehicle Exhaust & CO Systems Allowance 75000.0 75,000
Electrical and Generator (incld site elec) Allowance 525000.0 525,000
Lowvoltage & Communications (computer & Network N.C.) Allowance 75000.0 75,000

Construction Subtotal Cost 5,069,100 5,080,000

Contractor General Conditions - 10% 10.0% 506,910 507,000
Contractor's OH&P - 5% 5.0% 253,455 254,000
Estimating Contingency - 10% 10.0% 506,910 507,000

Project Construction Cost Estimate 6,336,375 6,348,000

Construction Contingency - 7.5% 7.5% 475,228 476,000
Professional Fees - Legal/Arch./Eng./Financing/Testing - 8% 8.0% 506,910 507,000
Other Owner Soft Cost Allowance (not including debt service) 0.75% 47,523 48,000
Consider 3-5% cost escalation per year after 2019
Cost of permits, tap fees, winter cond. not incld  in estimation

Total Probable Project Cost Estimate $7,380,000

Estimate assumes a construction start summer 2020

Sheriff Option Add $600,000
Sheriff not including technology, furnishings, loose equipment

City of Dexter New Fire Station 
Concept - Design Estimate of Probable Project Cost 

Gross Building Area - Approximately 19,800sf and 2,600sf mezzanine
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